

INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  
POWAI, MUMBAI – 400 076

**CORRIGENDUM**

EO/A/HOSTEL/WKS-175/21-22

ESTATE OFFICE  
18.04.2022

**Extention of Time**

Name of Work : Providing, supplying and fixing synthetic floor to batminton court, football field and athletic track and fixing ABS wall panel system to squash court in IIT Bombay with comprehensive annual maintenance (CAM) of 5 years including DLP of 1 year.

Re-schedule of date and time for the above work as under.

Start date for online technical and financial bid	Last date and time for submission of online technical bid	Date and time of technical bid opening	Date of financial bid opening
25.03.2022	27.04.2022 upto 11.00 a.m.	27.04.2022 at 11.30 a.m.	04.05.2022 (Tentative)

Therefore, you are requested to submit your online offer as per revised schedule at above table.

Please visit IIT Bombay website i.e. [iitb.ac.in/tenders](http://iitb.ac.in/tenders) for detailed information.

-Sd/-  
Superintending Engineer (I/C)